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J2  Sky Harbor IAP (ANG), Phoenix, AZ 
Natural Gas Distribution System 

J2.1  Sky Harbor IAP (ANG), Phoenix, AZ Overview 
Sky Harbor International Airport is located in Maricopa County in central Arizona, approximately 
120 miles northwest of Tucson and 10 miles southeast of Phoenix.  Phoenix Sky Harbor International 
Airport is owned and operated by the City of Phoenix and is home to the 161st Air Refueling Wing. 
The base is located on the southern end of the airport on a 50 acre parcel with a total of 16 buildings; 
2 administrative, and 14 industrial, amounting to approximately 236,000 square feet.  Day-to-day 
activities are managed by a force of 287 full-time personnel.  One weekend per month this population 
swells to more than 879 members during military training assemblies.  The base has no residential or 
transient housing facilities.  The mission of the 161st Air Refueling Wing is to train, equip, and 
maintain units and individuals to meet worldwide requirements for federal day-to-day and 
mobilization missions and state emergencies. 

J2.2  Natural Gas Distribution System Description 

J2.2.1  Natural Gas Distribution System Fixed Equipment Inventory  
The Sky Harbor IAP (ANG), Phoenix, AZ natural gas distribution system consists of all 
appurtenances physically connected to the distribution system from the point in which the distribution 
system enters the Installation and Government ownership currently starts to the point of demarcation, 
defined by the Right of Way.  The system may include, but is not limited to, pipelines, valves, 
regulators, and meters.  The actual inventory of items sold will be in the bill of sale at the time the 
system is transferred.  The following description and inventory is included to provide the Contractor 
with a general understanding of the size and configuration of the distribution system.  The 
Government makes no representation that the inventory is accurate.  The Contractor shall base its 
proposal on site inspections, information in the technical library, other pertinent information, and to a 
lesser degree the following description and inventory. Under no circumstances shall the Contractor be 
entitled to any service charge adjustments based on the accuracy of the following description and 
inventory. 

Specifically excluded from the natural gas distribution system privatization are: 

• The air sparging system near Building 21 is equipped with a separate natural gas line supplied 
directly from off base for environmental remediation.  The line is owned and maintained by 
Southwest Gas Company.  

J2.2.1.1  Description 
The Sky Harbor IAP (ANG) natural gas distribution system was constructed in 1999. It enters the 
base at a single point via a 4-inch line.  Natural gas is supplied and distributed at 5 psig.  The system 
is a dead end configuration and consists of approximately 2,400 LF of pipe buried at an average depth 
of 2.5 feet.  There are 9 PE ball valves, 7 regulators, and 7 meters.  There are no odorizers, cathodic 
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protection systems, compressed natural gas systems, or propane air systems on base. Base personnel 
indicate the system capacity is adequate to meet current and future demands. 

J2.2.1.2  Inventory  
Table 1 provides a general listing of the major natural gas distribution system fixed assets for the Sky 
Harbor IAP (ANG), Phoenix, AZ natural gas distribution system included in the sale.  

TABLE 1 
Fixed Inventory 
Natural Gas Distribution System Sky Harbor IAP (ANG), Phoenix, AZ 

Item Size (in.)  Quantity  Unit Approximate Year of 
Construction  

PE Gas Pipe, HDP (with tracer wire)     

 1.25 593 LF 1999 

 2 529 LF 1999 

 4 1237 LF 1999 

     

PE Ball Valves 1.25 4 EA 1999 

 2 4 EA 1999 

 4 1 EA 1999 

Large Regulators (see J2.5.1 for description) Large 7 EA 1999 

     

Large Meters (see J2.5.1 for description) Large 7 EA 1999 

     
Notes: 
PE = Polythylene  
LF = Linear Feet  
EA = Each 
in = Inches 
 

    

 

J2.2.2  Natural Gas Distribution System Non-Fixed Equipment and 
Specialized Tools 
Table 2 lists other ancillary equipment (spare parts) and Table 3 lists specialized vehicles and tools 
included in the purchase.  Offerors shall field verify all equipment, vehicles, and tools prior to 
submitting a bid.  Offerors shall make their own determination of the adequacy of all equipment, 
vehicles, and tools.  
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TABLE 2 
Spare Parts 
Natural Gas Distribution System Sky Harbor IAP (ANG), Phoenix, AZ 

Qty Item Make/Model Description Remarks 

 None    

     

TABLE 3 
Specialized Vehicles and Tools  
Natural Gas Distribution System Sky Harbor IAP (ANG), Phoenix, AZ 

Description Quantity Location Maker 

None    

    

J2.2.3  Natural Gas Distribution System Manuals, Drawings, and Records 
Table 4 lists the manuals, drawings, and records that will be transferred with the system. 

TABLE 4 
Manuals, Drawings, and Records 
Natural Gas Distribution System Sky Harbor IAP (ANG), Phoenix, AZ 

Qty Item Description Remarks 
 Construction Drawings Drawings were prepared by Rust Engineering for 

the City of Phoenix, AZ, Title “AZ Air National 
Guard Base Relocation” dated April 90, Nov 96. 

These drawings are not 
available in AUTOCAD 

    

J2.3  Specific Service Requirements 
The service requirements for the Sky Harbor IAP (ANG), Phoenix, AZ natural gas distribution 
system are as defined in the Section C Description/Specifications/Work Statement. 

J2.4  Current Service Arrangement 
• Provider Name: Southwest Gas Company 

• Total 1999 usage: 28,617 therms or 2.86Mcf 

• Average Monthly Usage: 2,385 thermsc or .2385 Mcf 

• Maximum Monthly Use: 6,819 therms (Nov) or .6819 Mcf 

• Minimum Monthly Use: 540 therms (Aug) or .054 Mcf  
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J2.5  Secondary Metering 

J2.5.1  Existing Secondary Meters 
Table 5 provides a listing of the existing (at the time of contract award) secondary meters that will be 
transferred to the Contractor.  The Contractor shall provide meter readings for all secondary meters 
IAW Paragraph C.3 and J2.6 below. 

TABLE 5 
Existing Secondary Meters 
Natural Gas Distribution System Sky Harbor IAP (ANG), Phoenix, AZ 

Meter Location  Meter Description 

Bldg 6 Equimeter model 750, 1600 cfh @ 2” water column w.c., 
750 cfh @ 0.5”w.c. 

Bldg 15 Equimeter model 750, 1600 cfh @ 2” w.c., 750 cfh @0.5” 
w.c. 

Bldg 21 Equimeter 50000 cfh @ 2” w.c., 2500 cfh @0.5” w.c. 

Bldg 20 Equimeter model 750, 1600 cfh @ 2” w.c., 750 cfh @0.5” 
w.c. 

Bldg 26 Pulsmatic 1600 cfh @ 2” w.c., 800 cfh @0.5” w.c. (located 
in a controlled area) 

Bldg 40 Equimeter, 1600 cfh @ 2” w.c., 800cfh @0.5” w.c. 

Bldg 10 Equimeter model 750, 1600 cfh @ 2”w.c., 750 cfh @0.5” 
w.c. 

 

J2.5.2  Required New Secondary Meters 
The Contractor shall install and calibrate new secondary meters as listed in Table 6. New secondary 
meters shall be installed IAW Paragraph C.13 Transition Plan.  After installation, the Contractor shall 
maintain and read these meters IAW Paragraphs C.3 and J2.6 below. 

TABLE 6 
New Secondary Meters 
Natural Gas Distribution System Sky Harbor IAP (ANG), Phoenix, AZ 

Meter Location  Meter Description 

None   

  

 

J2.6  Monthly Submittals 
The Contractor shall provide the Government monthly submittals for the following:  



 

 J2-5 

1. Invoice (IAW G.2).  The Contractor’s monthly invoice shall be presented in a format proposed by 
the Contractor and accepted by the Contracting Officer.  Invoices shall be submitted by the 25th of 
each month for the previous month. Invoices shall be submitted to the person identified at time of 
contract award. 

2. Outage Report.  The Contractor’s monthly outage report will be prepared in the format proposed 
by the Contractor and accepted by the Contracting Officer.  Outage reports shall be submitted by 
the 25th of each month for the previous month.  Outage reports shall be submitted to the person 
identified at time of contract award. 

3. Meter Reading Report.  The monthly meter reading report shall show the current and previous 
month readings for all secondary meters.  The Contractor’s monthly meter reading report will be 
prepared in the format proposed by the Contractor and accepted by the Contracting Officer.  
Meter reading reports shall be submitted by the 15th of each month for the previous month.  Meter 
reading reports shall be submitted to the person identified at time of contract award. 

4. System Efficiency Report.  If required by Paragraph C.3, the Contractor shall submit a system 
efficiency report in a format proposed by the Contractor and accepted by the Contracting Officer. 
System efficiency reports shall be submitted by the 25th of each month for the previous month.  
System efficiency reports shall be submitted to the person identified at time of contract award. 

J2.7  Energy Saving Projects 
IAW Paragraph C.3 Requirement, the following projects have been implemented by the Government 
for conservation purposes.  None 

J2.8  Service Area 
IAW Paragraph C.4 Service Area, the service area is defined as all areas within the Sky Harbor IAP 
(ANG), Phoenix, AZ boundaries.   

J2.9  Off-Installation Sites 
No off-installation sites are included in the sale of the Sky Harbor IAP (ANG), Phoenix, AZ natural 
gas distribution system. 

J2.10  Specific Transition Requirements 
IAW Paragraph C.13 Transition Plan, Table 7 provides a listing of service connections and 
disconnections required upon transfer.  
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TABLE 7 
Service Connections and Disconnections 
Natural Gas Distribution System Sky Harbor IAP (ANG), Phoenix, AZ 

Location  Description 

None  

  

J2.11  Government Recognized System Deficiencies 
Table 8 provides a listing of system improvements that the Government has planned.  The 
Government recognizes these improvement projects as representing current deficiencies associated 
with the Sky Harbor IAP (ANG), Phoenix, AZ natural gas distribution system.  If the utility system is 
sold, the Government will not accomplish these planned improvements.  The Contractor shall make a 
determination as to its actual need to accomplish and the timing of any and all such planned 
improvements.  Capital upgrade projects shall be proposed through the Capital Upgrades and 
Renewals and Replacements Plan process and will be through Schedule L-3.  Renewal and 
replacement projects will be recovered through Sub-CLIN AB.  

TABLE 8 
System Deficiencies 
Natural Gas Distribution System Sky Harbor IAP (ANG), Phoenix, AZ 

Project Location  Project Description 

None  

  

 


